



**DEPARTMENT OF THE ARMY
U.S. ARMY CONTRACTING COMMAND – NEW JERSEY
PICATINNY ARSENAL, NEW JERSEY 07806-5000**

REPLY TO
ATTENTION OF

21 July 2020

Army Contracting Command – New Jersey
ACC-NJ, Building 9
Picatinny Arsenal, NJ 07806

SUBJECT: Technical Direction Letter for Medical CRBN Defense Consortium (MCDC), Request for Prototype Proposals (RPP) 20-11, Objective PRE-20-11 for "COVID-19 Pandemic – Large Scale Vaccine Manufacturing Demonstration" (Pfizer, Inc.)

REF: Prizer Request for Technical Direction Letter, RPP 20-11 under OTA W15QKN-16-9-1002 for Objective PRE-20-11, dated 20 July 2020

Advanced Technology International
ATTN: (b) (6), Sr. Contracts Manager
315 Sigma Drive
Summerville, SC 29486

Dear (b) (6),

The Army Contracting Command – New Jersey (ACC-NJ), in supporting the Joint Project Manager – Medical Countermeasure Systems (JPM-MCS), issued MCDC RPP 20-11 on 09 June 2020. Members of the MCDC submitted proposals in accordance with this RPP. The Government received and evaluated all proposal(s) submitted and a Basis of Selection has been executed, selecting Pfizer, Inc. as the awardee. The Government requests that a Firm-Fixed-Price Project Agreement be issued to Pfizer, Inc. to award this proposal under Other Transaction Agreement W15QKN-16-9-1002, to be performed in accordance with the attached Government Statement of Work (SOW).

Based upon the acceptable update of Pfizer, Inc.'s proposal for "COVID-19 Pandemic – Large Scale Vaccine Manufacturing Demonstration" and 1) The Project Agreement Recipient's concurrence with the requirements included in the Government SOW; 2) An acceptable milestone schedule that meets SOW requirements, and; 3) The price proposed that has been analyzed by the Government, you are hereby directed to issue a Project Agreement to Pfizer, Inc. for the subject project. The total project value has been determined fair and reasonable and Pfizer, Inc.'s proposal has been selected IAW the above referenced Basis of Selection.

The total approved cost to the Government for this effort is not to exceed \$1,950,097,500.00. The break-out of the costs is as follows: \$1,950,000,000.00 to perform project efforts included in the SOW and \$97,500.00 for the Consortium Management Firm (CMF) Administrative Cost. The CMF Administrative Cost was approved as a "Special Allocation" for Operation Warp Speed (OWS) Prototype Projects executed under the MCDC OTA. The effort currently has \$1,950,097,500.00 of available funding, comprised of \$1,950,000,000.00 for the Project Agreement, \$67,500.00 for the CMF Special Allocation, and \$30,000 for other, non G&A, ATI costs, which will be incurred, tracked,